

Sahil Kayasth

WEBSITE DEVELOPMENT PROPOSAL

Freelance Web developer, Surat, Gujarat

sahilk16.sk@gmail.com | +91 83207 27731 | [Sahil Kayasth](#) | [MERN Stack Developer](#)

PREPARED FOR The Kadod English Medium School, Kadod Bardoli, Surat, Gujarat	DATE 13th August, 2026	VALID UNTIL 13th September, 2026
--	---------------------------	-------------------------------------

COVER NOTE

This proposal outlines the proposed School Website Development Project, including the project scope, website structure, key features, development timeline, pricing, technical support, and maintenance. The objective is to build a modern, professional, responsive, and easy-to-manage official website that strengthens the school's digital presence, provides centralized information for students, parents, and visitors, showcases the school's achievements and activities, and enables authorized school staff to independently manage routine content such as notices, announcements, photographs, and other website information through an administrator panel.

PROJECT UNDERSTANDING & OBJECTIVES

The proposed website is not intended to be a complex school ERP. It is a focused official website with a content-management layer so the school can independently maintain its public information.

WEBSITE OBJECTIVES

- **Professional Presentation:** Present the school's identity, values, academics, facilities and achievements in a structured manner.
- **Centralized Information:** Bring important public-facing information into one official location. **Independent Content Updates:** Enable authorized staff to publish notices and manage media without developer dependency.
- **Mobile Accessibility:** Make the website usable on the devices parents commonly use.
- **Long-Term Foundation:** Keep the architecture suitable for future additions without making the initial project unnecessarily complex.

SCOPE BOUNDARY

The initial quotation covers an official school website and its administrator/content-management functions. Student information systems, fee collection, attendance, examination/result management, ERP functions, parent/student login, mobile applications, payment gateways and other advanced systems are not included unless separately approved and quoted.

PROPOSED WEBSITE STRUCTURE

The final navigation and page names will be confirmed during requirement discussion. The following structure represents the proposed baseline scope:

Section	Purpose
Home	School introduction, highlights, important links and calls to action.
About	School overview, vision, mission and institutional information.
Principal's Message	Message from the principal/head of the institution.
Academics	Academic information, curriculum and educational approach.
Facilities	Campus, infrastructure and facilities.
Achievements	Student, staff and school achievements.
Gallery	Event and activity photographs, with media managed through the admin panel.
Contact Us	Address, phone/email, enquiry form and Google Maps location.
Notices & Announcements (Optional)	Public notices and announcements published by authorized staff.
Admissions / Enquiry (Optional)	Admission information and enquiry/contact functionality.

DETAILED TECHNICAL SCOPE

Core Website

- Responsive design for desktop, tablet and mobile devices.
- Clean navigation and user-friendly page structure.
- School branding, logo, colors and approved visual assets.
- Contact/enquiry form with appropriate submission handling.
- Google Maps integration.
- Social media integration where required.
- Basic SEO-ready structure and page metadata.
- Performance and cross-browser testing before launch.

Administrator Panel / Content Management

- Secure administrator login.
- Manage notices and announcements.
- Add, edit and remove gallery photographs.
- Manage selected website content as agreed during requirements.
- Upload/manage approved media and content.
- Basic dashboard structure for routine website administration.

Important: The admin panel is intended to reduce routine developer dependency. The exact editable fields, user roles and media limits will be finalized during the requirement discussion so that the panel remains simple enough for school staff to use.

ESTIMATED TIMELINE

Phase	Duration
Requirement Gathering	2 - 3 Days
Design & Planning	4 - 6 Days
Development	14 - 20 Days
Testing & Deployment	3 - 5 Days
Training & Support	2 - 4 Days
Estimated Duration	4 - 6 Weeks (Approx.)

Note: Timeline is dependent on timely receipt of approved content, images, school information and feedback.

COMMERCIAL PROPOSAL & DETAILED PRICING

The quotation below is based on the proposed school website scope described in this document. Final scope will be confirmed with school management before development begins:

Component	Amount (₹)
Requirement Analysis & Project Planning	750
Website UI & Responsive Design	2,000
Home & Core Information Pages	3,000
Academics / Facilities / Achievements Sections	1,500
Gallery & Events Section	1,250
Contact / Admission Enquiry	750
Basic SEO & Performance Setup	750
Administrator Panel / Content Management	2,000
Testing & Deployment	750
Staff Training & Handover	500
Total Development Cost	13,250

Quotation Validity: 30 days from the proposal date, subject to final scope confirmation.

Note: Domain registration, hosting, premium third-party services, paid APIs, email/SMS services, and other external service charges are not included in the above development quotation unless specifically mentioned in the final scope.

PRICING & PACKAGE COMPARISON

The following comparison presents three possible levels of website implementation. The Standard package is the recommended option for the school as it provides a professional multi-page website together with an administrator panel for routine content management.

Feature	Basic	Standard (Recommended)	Advanced
Pages	5–6	8–12	12+
Responsive Design	✓	✓	✓
Gallery	✓	✓	Advanced
Administrator Panel	-	✓	✓
SEO	Basic	Basic	Advanced
Staff Training	-	✓	✓
Technical Support	3 Months	6 Months	6 - 12 Months
Indicative Price	₹10,000 - ₹12,000	₹13,250	₹25,000+

Important: The Basic and Advanced prices are indicative package references and are not part of the current project quotation. The **₹13,250** Standard package represents the proposed quotation for this project.

MARKET PRICING REFERENCE

The following is an indicative reference range based on publicly advertised website-development pricing in **Surat and Gujarat**. These ranges are provided only to give school management general context. Actual pricing varies depending on website scope, number of pages, design requirements, content-management functionality, technical support, integrations, and service provider.

Website Category	Indicative Market Range	Typical Scope
Single-page / Basic Landing Website	₹2,500 – ₹8,000+	One-page responsive website with basic contact/social integration
Basic Multi-page Website	₹8,000 – ₹15,000+	Approximately 5–10 pages, responsive design, forms and basic SEO
Multi-page Website with CMS/Admin	₹10,000 – ₹20,000+	Multiple pages, administrator panel, gallery/content management and support
Standard School Website	₹12,000 – ₹22,000+	School-focused pages, notices, gallery, administrator/CMS functionality and support
Advanced School / ERP-style Website	₹20,000 – ₹30,000+	Advanced modules, multiple user roles, admissions/ERP integrations and other complex functionality

TECHNICAL SUPPORT & MAINTENANCE

6 Months Technical Support - Included

- Bug fixing related to the delivered website functionality.
- Technical troubleshooting related to the delivered application.
- Deployment and basic hosting/server assistance where applicable.
- Minor technical corrections required for the delivered scope.
- Guidance for routine administrator-panel usage.

Not Included in Technical Support

- New pages or new website modules.
- Major UI/UX redesigns.
- New third-party integrations or APIs.
- Student/parent portals, ERP or school-management features.
- Bulk content entry or recurring content-management work.
- Domain, hosting, paid API, email/SMS or other third-party renewal charges.

Optional Annual Maintenance

₹3,500 / year — optional renewal after the included support period, subject to the agreed maintenance scope. Maintenance scope can include routine technical assistance, minor content/technical corrections and deployment assistance. Major feature additions are quoted separately.

Third-Party Costs

Domain registration/renewal, hosting renewal, premium plugins/services, paid APIs, email/SMS services and other third-party charges are billed at actual cost unless specifically included in the final scope.

PAYMENT TERMS, RESPONSIBILITIES & NEXT STEPS

Proposed Payment Schedule:

Milestone	Amount	Timing
Project Confirmation (Advance)	30%	Before development begins
Design / Structure Approval	35%	After initial design/structure approval
Final Delivery & Deployment	35%	Before/at final production handover

School Responsibilities

- Provide accurate school information, approved text, photographs, logo and other required content.
- Nominate authorized person(s) for content approval and administrator access.
- Provide timely feedback during design/review stages.
- Provide/approve the domain and hosting arrangement, or authorize setup assistance.

Next Steps

- Confirm the initial scope and quotation.
- Conduct detailed requirement discussion with school management.
- Finalize sitemap, content responsibilities and admin-panel requirements.
- Confirm project start date and payment milestone.
- Begin development after project confirmation.

SCOPE CHANGE POLICY

Any requirement outside the agreed scope will be discussed with the school before implementation and may require a separate quotation.

TERMS & CONDITIONS

1. Proposal valid for 30 days.
2. Scope limited to listed modules.
3. Additional modules billed separately.
4. Bug-fix support included for a defined period (6 months).
5. Hosting, domain, payment gateway, SMS, and third-party service charges are separate unless included.
6. The timeline starts after advance payment and required data is provided.
7. I reserve the right to showcase the project in my portfolio unless requested otherwise.

CLOSING NOTE

Having studied at this institution from Jr. KG to 10th standard, it would be an honour to contribute something meaningful to the school's digital growth.

Let's build a smarter and more efficient community together.

I look forward to collaborating with The Kadod English Medium School to develop a secure, scalable, and user-friendly School Website that streamlines operations, improves communication, and enhances the experience for students, parents and others alike.

Warm Regards

Sahil Kayasth

Freelance Developer, Surat

sahilk16.sk@gmail.com | +91 83207277321

[Sahil Kayasth | MERN Stack Developer](#)

Accepted by

School's Authorized Person Signature

This proposal has been prepared exclusively for The Kadod English Medium School, Kadod by Sahil Kayasth, Freelance Developer, Surat. The contents of this proposal are confidential and intended solely for project evaluation and discussion.