

Sahil Kayasth

Freelance Web Developer, Surat, Gujarat

+91 8320727731 | sahilk16.sk@gmail.com | [Sahil Kayasth | MERN Stack Developer](#)

Online Garba Event Ticketing System

Software Development Proposal

Prepared for Swarnim Group Navratri Mahotsav Bardoli, Gujarat	Date 1st September, 2026	Valid Until 1st October, 2026
--	------------------------------------	---


COVER NOTE

Thank you for taking the time to review this proposal. Based on the requirements of your Garba event, I believe a dedicated online ticketing system can make ticket sales, payment collection, ticket distribution, and event entry management significantly more efficient and organized.

PROJECT UNDERSTANDING & OBJECTIVES

The proposed software is not intended to be a general-purpose event management ERP. It is a focused **event ticketing and entry management platform** designed specifically for Garba/Navratri events.

The system will manage the complete ticket lifecycle:



The system will also support different operational roles, allowing event management members, counter operators, and security staff to perform their respective activities through controlled access.

Existing Challenge	Proposed Solution
Tickets are managed and recorded manually.	Centralized digital ticket booking and management system.
Daily ticket numbers need to be manually maintained.	Backend-controlled daily ticket capacity and automatic serial-number allocation.
Manual payment and ticket records can be difficult to reconcile.	Separate tracking of online and cash transactions with centralized reporting.
Duplicate tickets can potentially be used for entry.	Unique QR code for every ticket with one-time server-side validation.
Screenshots or duplicate PDFs may be presented at the entrance.	Once a QR code is successfully scanned, its ticket is marked as USED and subsequent scans are rejected.
Customers without smartphones may face difficulty with digital tickets.	Authorized counter operators can create and print physical PDF tickets for cash customers.
Multiple security personnel need a reliable validation mechanism.	Mobile camera scanning and USB/Bluetooth QR scanner support using the same validation API.
Organizers need real-time information about sales and collections.	Centralized dashboard with ticket, payment, collection, and entry statistics.
The event operates only for a limited period.	Configurable event lifecycle: Upcoming → Active → Closed.

PROJECT OBJECTIVES

SOFTWARE OBJECTIVES

- **Simple Ticket Booking:** Provide customers with a focused interface to select an event date, choose the required number of tickets, enter their details, and complete their booking.
- **Online & Cash Ticketing:** Support online payment through Razorpay as well as authorized cash-counter bookings.

- **Daily Ticket Management:** Allow authorized management to configure daily ticket capacity, ticket pricing, and event dates.
- **Automatic Serial Allocation:** Automatically assign unique ticket serial numbers for each event date while preventing duplicate allocation during simultaneous bookings.
- **Individual QR Security:** Generate a separate unique QR code for every ticket and validate it against the backend during entry.
- **One-Time Entry Validation:** Mark a ticket as USED after its first successful scan and reject subsequent attempts using the same QR code.
- **Digital & Physical Tickets:** Allow online customers to download PDF tickets while enabling counter operators to print tickets for customers purchasing with cash.
- **Real-Time Monitoring:** Provide administrators with ticket sales, remaining capacity, online collection, cash collection, and ticket usage statistics.
- **Event-Day Reliability:** Design the system with database transactions, indexing, optimized APIs, rate limiting, and appropriate infrastructure for high traffic during peak booking periods.
- **Temporary Event Operation:** Enable ticket booking only during the configured event period while retaining historical records for authorized administrators.

SCOPE OF WORK

Module	Description/Feature
Authentication & RBAC	Secure login, role-based access, password management, and controlled access for administrators, counter operators, and security staff.
Event Management	Configure event name, event dates, ticket price, daily capacity, event status, and basic event information.
Daily Ticket Inventory	Configure daily ticket capacity and manage available/sold ticket inventory for each event date.
Ticket Booking	Customer ticket selection, quantity calculation, customer details, reservation, and booking confirmation.

Online Payment	Razorpay order creation, payment processing, server-side verification, webhook handling, and payment status tracking.
Cash Counter Booking	Authorized counter operators can book tickets, confirm cash collection, generate tickets, and print tickets.
Ticket Serial Management	Backend-controlled sequential ticket allocation with unique serial numbers for each event date.
QR Code Management	Generate a separate secure QR code/token for every ticket.
PDF Ticket Generation	Generate downloadable and printable PDF tickets containing event information, serial number, amount, and QR code.
QR Entry Validation	Validate tickets using mobile camera or hardware QR scanners and allow entry only for valid unused tickets.
One-Time QR Usage	Mark successfully scanned tickets as USED and reject duplicate/repeated scans.
Security Dashboard	Security staff login, QR scanner, validation result, ticket information, and scan history.
Admin Dashboard	Monitor ticket sales, remaining capacity, online/cash collections, used tickets, and event statistics.
Reports & Exports	Generate ticket, payment, collection, and entry reports with PDF/CSV/Excel export options.
Audit Logs	Record important administrative, booking, payment, and ticket-validation activities.
Event Closure	Automatically disable public ticket booking when the configured event period ends.

USER ROLES

Keep the **User Roles** section from the reference proposal, but completely change the roles. The original document uses Society Admin, Committee Members, Residents, Security Guard, and Maintenance Staff.

1. Super Admin: Responsible for overall event and system configuration.

- Configure event details
- Configure event dates
- Set daily ticket capacity
- Set ticket price
- Manage admin users
- Manage counter operators
- Manage security users
- Monitor overall ticket sales
- View collection reports
- Access audit logs
- Generate reports

2. Event Admin: Responsible for monitoring day-to-day event ticket operations.

- View ticket sales
- View remaining capacity
- Monitor online collections
- Monitor cash collections
- View ticket usage
- View booking details
- Generate reports
- Monitor entry statistics

3. Counter Operator: Responsible for physical cash ticket sales.

- Login to Counter Dashboard
- Select event date
- Select ticket quantity
- View total amount
- Confirm cash received
- Generate tickets
- Print tickets
- Reprint authorized tickets

4. Security Staff: Responsible for ticket verification at the event entrance.

- Secure login
- Scan QR codes
- View ticket information

- Verify ticket validity
- Allow valid entry
- Reject invalid/used tickets
- View scan result/history

5. Customer: Customers do not necessarily need an account.

- View event
- Select event date
- Select ticket quantity
- Enter required details
- Make online payment
- Download PDF tickets
- Present QR code at entrance

TECHNICAL FEATURES

✓ Secure Authentication	✓ Ticket Reservation & Expiry
✓ Role-Based Access Control	✓ Online/Cash Collection Tracking
✓ Responsive Web Application	✓ Dashboard Analytics
✓ Daily Ticket Capacity Management	✓ Search & Filters
✓ Automatic Ticket Serial Allocation	✓ Reports & Export
✓ Concurrent Booking Protection	✓ Audit Logging
✓ Online Payment Integration	✓ Server-Side Validation
✓ Razorpay Webhook Verification	✓ Database Transactions
✓ Cash Counter Booking	✓ Database Indexing
✓ Individual PDF Ticket Generation	✓ Rate Limiting
✓ Unique QR Code per Ticket	✓ HTTPS Security
✓ One-Time QR Validation	✓ Cloud Deployment
✓ Mobile QR Scanner	✓ PostgreSQL Database
✓ USB/Bluetooth Scanner Support	✓ REST API

TECHNOLOGY & RELIABILITY

The system will be developed using modern web technologies and a secure cloud-based architecture, with a focus on reliability, transaction safety, secure payment processing, one-time QR validation, and performance during peak event traffic.

DEVELOPMENT TIMELINE

Phase	Duration
Requirement Finalization & Planning	2 Days
UI/UX Design	2-3 Days
Database & Architecture Design	2 Days
Backend & Core Ticketing APIs	6-7 Days
Payment & Ticket Generation	3-4 Days
QR Validation & Security Module	3-4 Days
Frontend & Admin Dashboard	6-7 Days
Reports & Final Integration	2-3 Days
Testing & Load Testing	3-4 Days
Deployment & Production Verification	1-2 Days
Training & Handover	1 Day
Estimated Development Timeline	30–35 Days

Note: The final production launch date will be mutually agreed upon before development begins. Requirement changes or delays in receiving required information, payment-gateway credentials, event details, branding assets, or approvals may affect the delivery schedule.

PRICING BREAKDOWN

Module	Details	Amount(₹)
UI/UX & Responsive Interface	Customer, Admin, Counter & Security interfaces	₹ 4,000
Authentication & RBAC	Login, roles & access control	₹ 2,000
Event & Daily Ticket Management	Event dates, ticket types, capacity & pricing	₹ 2,500
Ticket Booking & Reservation	Ticket selection, quantity & reservation	₹ 3,500
Razorpay Integration	Online payment, verification & payment status	₹ 3,500
Cash Counter Module	Cash booking, ticket generation & printing	₹ 2,500
QR Ticket & PDF Generation	Unique QR tickets & downloadable/printable PDF	₹ 3,000
QR Entry Validation	QR scanning, one-time validation & scan records	₹ 3,500
Admin Dashboard & Reports	Sales, collections, ticket usage & basic reports	₹ 2,500
Security & Audit	Validation, authorization & activity records	₹ 1,500
Testing & Event Readiness	Functional, integration & basic load testing	₹ 2,000
Deployment & Handover	Production deployment & basic training	₹ 1,000
Total Project Cost	-	₹ 33,500

Note: The above pricing is an approximate estimate based on current market rates and the proposed scope of work. The final project cost may vary depending on specific requirements, additional features, revisions, or changes requested during development.

DELIVERABLES

- Fully Functional Online Garba Ticketing System
- Responsive Customer Web Application
- Super Admin Dashboard
- Event Admin Dashboard
- Counter Operator Module
- Security QR Scanner Module
- Role-Based Authentication
- Daily Ticket Inventory Management
- Online Razorpay Payment Integration
- Cash Ticket Booking System
- Individual PDF Ticket Generation
- Unique QR Code Generation
- One-Time QR Validation System
- Ticket & Payment Reports
- Collection Reports
- Entry/Scan Reports
- Production Deployment
- Database Setup
- Project Documentation / User Guide
- Admin & Staff Training
- Bug-Fix Support for 2 Months

PAYMENT TERMS

Milestone	Payment	When
Advance	30%	Before development begins
After Core Module Completion	20%-25%	After core system completion
Final Delivery before event	20%-25%	At handover system before 2-3 days of the event
After event completion	30%	After event completion within 7-10 days

CLIENT RESPONSIBILITIES

- Event / Group Logo
- Event Name & Branding Assets
- Event Dates
- Daily Ticket Capacity
- Ticket Price
- Event Venue Details
- Basic Ticket Information
- Terms / Entry Rules to be Printed on Tickets
- Authorized Admin Details
- Counter Operator Details
- Security Staff Details
- Razorpay Merchant Account & Required KYC
- Razorpay API Credentials
- Hosting/Infrastructure Approval, if applicable
- Timely feedback and approval during development
- Final confirmation of ticket format and QR placement
- Final confirmation of event configuration before production launch

Note: The event organizer is responsible for ensuring that the Razorpay merchant account is legally and operationally suitable for collecting ticket payments for the event.

3RD PARTY SERVICES & CHARGES

- Cloud Hosting
- Database Hosting
- Cloudflare or CDN-related services, where applicable
- Object/File Storage
- Razorpay Transaction Charges
- SMS/Email/WhatsApp Services, if added
- Any paid QR/PDF or third-party API services, if required

EVENT DAY OPERATION & SUPPORT

The development package includes production verification before the event and basic technical support during the agreed support period. Event-day support may include:

- ✓ Monitoring application availability
- ✓ Monitoring ticket booking functionality
- ✓ Monitoring payment integration
- ✓ Monitoring QR validation
- ✓ Resolving application-level bugs
- ✓ Basic database/application troubleshooting

The following are outside normal software support unless separately agreed:

- ✗ Internet failure at the venue
- ✗ Customer's mobile/network problems
- ✗ Razorpay-side outages
- ✗ Bank/payment failures
- ✗ Damaged QR/printed tickets
- ✗ Hardware scanner failure
- ✗ Unauthorized staff activity
- ✗ Infrastructure failure caused by third-party providers

PERFORMANCE & SCALABILITY

The application will be designed for high event-day traffic and peak booking/entry activity. Key considerations include:

- CDN delivery for static frontend resources
- Optimized REST APIs
- PostgreSQL indexing
- Database connection pooling
- Transaction-safe ticket allocation
- Atomic QR validation
- Rate limiting
- Server-side validation
- Efficient database queries
- Production monitoring
- Pre-event load testing

Note: The final infrastructure capacity will be validated through testing based on expected traffic and concurrent users. The total number of daily visitors and the number of simultaneous users are different performance requirements.

DELIVERABLE & SCOPE BOUNDARY

The initial quotation covers the development of the Online Garba Event Ticketing & QR-Based Entry Management System and the modules explicitly listed in this proposal. The following are not included unless separately approved and quoted:

- ✗ Native Android/iOS Applications
- ✗ General Event Management ERP
- ✗ Food/Coupon Management
- ✗ Merchandise Management
- ✗ Accommodation Management
- ✗ Transport Management
- ✗ Advanced CRM
- ✗ Automated WhatsApp/SMS Campaigns
- ✗ Multiple Payment Gateway Failover
- ✗ Multi-event SaaS Platform
- ✗ Advanced Marketing/SEO Website
- ✗ Loyalty/Referral System
- ✗ Advanced Financial Accounting
- ✗ Hardware QR Scanner Procurement
- ✗ Printer/Computer Procurement
- ✗ Venue Internet/Wi-Fi Setup

TERMS & CONDITIONS

1. This proposal is valid for **30 days** from the proposal date.

2. The development scope is limited to the modules and features explicitly mentioned in this proposal.
3. Additional modules, major workflow changes, or new requirements will be estimated and billed separately.
4. Development timeline begins after advance payment, requirement finalization, and receipt of all required client information and credentials.
5. Delays in approvals, content, branding assets, payment-gateway credentials, or requirement decisions may affect the delivery timeline.
6. Hosting, domain, Razorpay transaction charges, SMS, WhatsApp, email, storage, and other third-party service charges are separate unless specifically included.
7. Bug-fix support will be provided for **1 month** after production handover for issues related to the delivered scope.
8. New features or modifications requested after final approval are not considered bug fixes and may be charged separately.
9. The client is responsible for the accuracy of event information, ticket pricing, event dates, entry rules, and other content supplied for the system.
10. The event organizer is responsible for maintaining the required Razorpay merchant account and completing all required payment-provider verification/KYC procedures.
11. Hardware devices such as QR scanners, printers, computers, mobile devices, and venue networking equipment are not included unless specifically mentioned.
12. The developer may showcase the completed software project in a portfolio unless otherwise agreed in writing.

LET'S MAKE YOUR EVENT TICKETING SIMPLE & SECURE

The proposed Online Garba Event Ticketing & QR-Based Entry Management System is designed to reduce manual ticket handling, simplify payment and ticket distribution, and provide a reliable digital process for managing entry during the event.

Warm Regards

Sahil Kayasth

Freelance Developer, Surat

sahilk16.sk@gmail.com | +91 8320727731

[Sahil Kayasth | MERN Stack Developer](#)

Accepted by

Event Organizer's Signature